
 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/02/12
                                                                                                                   PAGE : 002 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120202                CONTRACT ID : C18823                       COUNTIES : GARFIELD
     LETTING DATE : 02/02/12                REGION      : 3
     LETTING TIME : 10:00 AM              CONTRACT TIME :   70  CALENDAR DAYS
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : IM 0702-321

     CONTRACT DESCRIPTION :
     THIS SURFACE TREATMENT PROJECT IS LOCATED WITHIN GARFIELD
     COUNTY, ALONG INTERSTATE 70, WITH PROJECT LIMITS BEGINNING
     AT APPROXIMATE MP 117 AND CONTINUING EASTERLY FOR 9.5 MILES
     TO APPROXIMATE MP 126.5. THE SURFACE TREATMENT LIMITS BEGIN
     AT APPROXIMATE MP 118.6 AND CONTINUE EASTERLY FOR 6.4 MILES
     TO APPROXIMATE MP 125. THE WORK INCLUDES THE PLACEMENT OF
     11" OF PORTLAND CEMENT CONCRETE PAVEMENT ALONG THE WESTBOUND
     LANES AT VARIOUS LOCATIONS WITHIN THE SURFACE TREATMENT
     LIMITS AND INCLUDES RESURFACING STRUCTURE F-07-AO WITH A
     THIN BONDED POLYESTER CONCRETE OVERLAY.  PAVEMENT MARKING
     AND TRAFFIC CONTROL FOR MOVING WESTBOUND TRAFFIC TO THE
     EASTBOUND LANES IN A TWO-WAY CONFIGURATION THROUGHOUT
     THE PROJECT LIMITS IS ALSO REQUIRED FOR THIS PROJECT.

   -----------------------------------------------------------------------------------------------------------------------------
                                                                       TOTAL BID           TOTAL BID         % OF        % OF
   RANK  VENDOR         VENDOR NAME                                   (section A)       (section A + B)     LOW BID       EST
   -----------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                       $     2,905,455.50  $     3,325,455.50   109.7043%   100.0000%
    1    090A           INTERSTATE HIGHWAY CONSTRUCTION           $     2,731,289.78  $     3,031,289.78   100.0000%    91.1541%
    2    1275A          CASTLE ROCK CONST. CO. OF COLO, LLC       $     2,922,385.12  $     3,282,385.12   108.2834%    98.7048%
    3    S4792          VILLALOBOS CONCRETE INC.                  $     2,962,000.75  $     3,346,000.75   110.3821%   100.6178%
    4    854A           LAWSON CONSTRUCTION COMPANY               $     2,927,022.60  $     3,347,022.60   110.4158%   100.6485%
    5    692A           NEW DESIGN CONSTRUCTION CO.               $     3,008,908.15  $     3,428,908.15   113.1171%   103.1109%
    6    065A           CONCRETE WORKS OF COLORADO INC.           $     3,514,119.70  $     3,934,119.70   129.7837%   118.3032%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 090A              |(  2 ) 1275A
                                                      |ENGINEER'S ESTIMATE      |INTERSTATE HIGHWAY CONSTR|CASTLE ROCK CONST. CO. OF
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00240 Rem Asphalt Mat (Planing)     30909.000 SY  |       5.0000   154545.00|       5.1300   158563.17|       4.2300   130745.07
202-00250 Rem Pavement Marking          24121.000 SF  |       1.5000    36181.50|       1.2900    31116.09|       1.2500    30151.25
202-00450 Rem Port Present Str (1)         43.000 SY  |     125.0000     5375.00|     141.9800     6105.14|     138.0000     5934.00
202-00453 Rem Port Present Str (2)         26.000 SY  |     175.0000     4550.00|     192.3900     5002.14|     187.0000     4862.00
202-00460 Rem Port Present Str (3)         18.000 SY  |     300.0000     5400.00|     540.1500     9722.70|     525.0000     9450.00
202-00504 Rem Exp Device                  142.000 LF  |     150.0000    21300.00|      85.3900    12125.38|      83.0000    11786.00
202-00895 Rem of Impact Attenuator          1.000 EACH|    1500.0000     1500.00|     769.4500      769.45|    1500.0000     1500.00
202-01170 Rem Gdrail Ty 7                 630.000 LF  |       5.0000     3150.00|       4.9800     3137.40|       7.8500     4945.50
203-00000 Uncl Excav                     3243.000 CY  |      13.0000    42159.00|      21.1800    68686.74|      32.2900   104716.47
203-00100 Muck Excav                      180.000 CY  |      25.0000     4500.00|      25.4700     4584.60|      31.4000     5652.00
203-01140 Rolling                           5.000 HOUR|     100.0000      500.00|      85.7100      428.55|     100.0000      500.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120202                CONTRACT ID : C18823                       COUNTIES : GARFIELD
     LETTING DATE : 02/02/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 090A              |(  2 ) 1275A
                                                      |ENGINEER'S ESTIMATE      |INTERSTATE HIGHWAY CONSTR|CASTLE ROCK CONST. CO. OF
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
203-01500 Blading                          10.000 HOUR|     150.0000     1500.00|     124.6700     1246.70|     105.0000     1050.00
203-01582 Truck (Dump)                     10.000 HOUR|     130.0000     1300.00|     162.9900     1629.90|      95.0000      950.00
203-01594 Combination Loader               10.000 HOUR|     140.0000     1400.00|     121.8700     1218.70|     100.0000     1000.00
203-01622 Sweeping (With Pickup Broo       20.000 HOUR|     175.0000     3500.00|     152.8000     3056.00|     150.0000     3000.00
203-02330 Laborer                          20.000 HOUR|      40.0000      800.00|      53.5200     1070.40|      35.0000      700.00
208-00007 Erosion Log (8 In)              360.000 LF  |       5.0000     1800.00|       5.7300     2062.80|       8.1400     2930.40
208-00045 Conc Washout Str                  2.000 EACH|    1000.0000     2000.00|    1018.6600     2037.32|    1500.0000     3000.00
208-00103 Removal and Disposal of Se       10.000 HOUR|      60.0000      600.00|      65.5400      655.40|      45.0000      450.00
208-00105 Removal and Disposal of Se       10.000 HOUR|     100.0000     1000.00|      63.3900      633.90|     125.0000     1250.00
208-00206 Erosion Control Supervisor       63.000 DAY |     250.0000    15750.00|     101.8700     6417.81|     250.0000    15750.00
210-00500 Reb Port Present Str              1.000 EACH|    1000.0000     1000.00|    2520.6800     2520.68|    2450.0000     2450.00
210-01170 Res Gdrail Ty 7                 630.000 LF  |       7.0000     4410.00|       5.8200     3666.60|       7.8500     4945.50
210-01300 Res Impact Attenuator             1.000 EACH|    1100.0000     1100.00|    1538.9100     1538.91|    1500.0000     1500.00
210-04020 Modify Inlet                     12.000 EACH|    1200.0000    14400.00|    2204.3300    26451.96|    2200.0000    26400.00
304-03005 ABC (CL 3)                      180.000 CY  |      50.0000     9000.00|      10.6900     1924.20|      58.6700    10560.60
403-00720 HMA (Patching) (Asph)           275.000 TON |     200.0000    55000.00|     235.6300    64798.25|     225.0000    61875.00
412-01100 Conc Pvmt (11 In)             26809.000 SY  |      60.0000  1608540.00|      54.9900  1474226.91|      60.9800  1634812.82
518-01001 Br Expan Joint (Asphaultic       72.000 LF  |     200.0000    14400.00|     135.8100     9778.32|     132.0000     9504.00
518-01004 Br Expan Device (0-4 In)         36.000 LF  |     300.0000    10800.00|     275.7300     9926.28|     268.0000     9648.00
518-02030 Polyester Conc End Dam           36.000 CF  |     120.0000     4320.00|     203.7100     7333.56|     198.0000     7128.00
518-03100 Rapid Cure Silicone Jt Sea       36.000 LF  |      50.0000     1800.00|      22.6300      814.68|      22.0000      792.00
519-03040 Thin Bonded Overlay (Poly        66.000 CY  |    2600.0000   171600.00|    2963.0800   195563.28|    2850.0000   188100.00
601-03540 Conc CL DT (Deck Topping)       133.000 CY  |     275.0000    36575.00|     250.0000    33250.00|     409.5200    54466.16
614-00012 Sign Panel (CL II)               20.000 SF  |      20.0000      400.00|      21.5400      430.80|      21.0000      420.00
614-01582 Steel Sign Supp (2-1/2 In        12.000 LF  |      45.0000      540.00|      41.0400      492.48|      40.0000      480.00
619-10100 10 In Weld Steel Pipe            45.000 LF  |     150.0000     6750.00|     101.8700     4584.15|     165.9900     7469.55
620-00020 Sanitary Facility                 2.000 EACH|    1000.0000     2000.00|    1527.9900     3055.98|     750.0000     1500.00
625-00000 Const Surveying                   1.000 L S |   20000.0000    20000.00|   20373.2200    20373.22|   11600.0000    11600.00
626-00000 Mobilization                      1.000 L S |  210000.0000   210000.00|  256000.0000   256000.00|  252439.8000   252439.80
626-01000 Public Info Services              1.000 L S |   22000.0000    22000.00|   10186.6100    10186.61|    5000.0000     5000.00
627-00005 Epoxy Pvmt Mkg                  760.000 GAL |      80.0000    60800.00|      70.4800    53564.80|      68.5000    52060.00
627-00011 Pvmt Mkg Paint (Waterborne      230.000 GAL |      60.0000    13800.00|      33.4400     7691.20|      32.5000     7475.00
627-02010 Preform Plastic Pvmt Mkg (     1195.000 SF  |      21.0000    25095.00|      11.3200    13527.40|      11.0000    13145.00
630-00000 Flagging                       6000.000 HOUR|      25.0000   150000.00|      20.0000   120000.00|      22.0000   132000.00
630-00007 Traf Ctrl Inspection              7.000 DAY |      90.0000      630.00|      49.0000      343.00|      48.0000      336.00
630-00009 Traf Ctrl Vehicle (Truck)         1.000 EACH|   15000.0000    15000.00|    2088.2600     2088.26|    2000.0000     2000.00
630-00012 Traf Ctrl Mgmt                   63.000 DAY |     600.0000    37800.00|     656.0000    41328.00|     640.0000    40320.00
630-80002 Flash Beacon (Solar)             36.000 EACH|     250.0000     9000.00|     313.2400    11276.64|     300.0000    10800.00
630-80338 Barricade (3 M-D) (Temp)         11.000 EACH|     250.0000     2750.00|     104.4100     1148.51|     100.0000     1100.00
630-80341 Const Traf Sign (A)              99.000 EACH|      42.0000     4158.00|      10.4400     1033.56|      10.0000      990.00
630-80342 Const Traf Sign (B)             151.000 EACH|      45.0000     6795.00|      10.4400     1576.44|      10.0000     1510.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120202                CONTRACT ID : C18823                       COUNTIES : GARFIELD
     LETTING DATE : 02/02/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 090A              |(  2 ) 1275A
                                                      |ENGINEER'S ESTIMATE      |INTERSTATE HIGHWAY CONSTR|CASTLE ROCK CONST. CO. OF
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80343 Const Traf Sign (C)              34.000 EACH|      50.0000     1700.00|      10.4400      354.96|      10.0000      340.00
630-80344 Const Traf Sign (Spec)          170.000 SF  |      11.0000     1870.00|      16.7100     2840.70|      16.0000     2720.00
630-80358 Flash Arrow Panel (C Ty)          3.000 EACH|   11000.0000    33000.00|    1044.1300     3132.39|    1000.0000     3000.00
630-80359 Port Mesg Panel                 140.000 DAY |      60.0000     8400.00|      20.8800     2923.20|      20.0000     2800.00
630-80360 Drum Channel Dev                322.000 EACH|      18.0000     5796.00|      10.4400     3361.68|      10.0000     3220.00
630-80363 Drum Channel Dev (Light) (       10.000 EACH|      20.0000      200.00|      15.6600      156.60|      15.0000      150.00
630-80364 Drum Channel Dev (Light) (       10.000 EACH|      25.0000      250.00|      15.6600      156.60|      15.0000      150.00
630-80380 Traffic Cone                    100.000 EACH|      11.0000     1100.00|       2.0900      209.00|       2.0000      200.00
630-80390 Channel Dev (Spec)              137.000 EACH|      18.0000     2466.00|      15.6600     2145.42|      15.0000     2055.00
630-85006 Impact Atten (Sand Fill) (        4.000 EACH|    1600.0000     6400.00|    1566.1900     6264.76|    1500.0000     6000.00
630-85040 Impact Atten (T-M-A) (Temp        1.000 EACH|   15000.0000    15000.00|    8979.5000     8979.50|    8600.0000     8600.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,905,455.50|       $     2,731,289.78|       $     2,922,385.12
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS  (section A)                          |       $     2,905,455.50|       $     2,731,289.78|       $     2,922,385.12
====================================================================================================================================
COST PLUS TIME TOTALS  (section A + section B)        |       $     3,325,455.50|       $     3,031,289.78|       $     3,282,385.12
====================================================================================================================================



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/02/12
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120202                CONTRACT ID : C18823                       COUNTIES : GARFIELD
     LETTING DATE : 02/02/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) S4792             |(  4 ) 854A              |(  5 ) 692A
                                                      |VILLALOBOS CONCRETE INC. |LAWSON CONSTRUCTION COMPA|NEW DESIGN CONSTRUCTION C
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00240 Rem Asphalt Mat (Planing)     30909.000 SY  |       4.1500   128272.35|       5.2500   162272.25|       3.5000   108181.50
202-00250 Rem Pavement Marking          24121.000 SF  |       1.4000    33769.40|       1.3500    32563.35|       1.9000    45829.90
202-00450 Rem Port Present Str (1)         43.000 SY  |     152.0000     6536.00|     145.0000     6235.00|     146.5000     6299.50
202-00453 Rem Port Present Str (2)         26.000 SY  |     206.0000     5356.00|     195.0000     5070.00|     198.5000     5161.00
202-00460 Rem Port Present Str (3)         18.000 SY  |     578.3000    10409.40|     550.0000     9900.00|     557.5000    10035.00
202-00504 Rem Exp Device                  142.000 LF  |      91.4500    12985.90|      60.5000     8591.00|      88.0000    12496.00
202-00895 Rem of Impact Attenuator          1.000 EACH|    3080.0000     3080.00|    1050.0000     1050.00|     788.0000      788.00
202-01170 Rem Gdrail Ty 7                 630.000 LF  |       9.4200     5934.60|      25.0000    15750.00|       6.0000     3780.00
203-00000 Uncl Excav                     3243.000 CY  |      17.0000    55131.00|      13.0000    42159.00|      23.5000    76210.50
203-00100 Muck Excav                      180.000 CY  |      25.0400     4507.20|      16.0000     2880.00|      16.0000     2880.00
203-01140 Rolling                           5.000 HOUR|      99.1500      495.75|     100.0000      500.00|     140.5000      702.50
203-01500 Blading                          10.000 HOUR|     105.8000     1058.00|     135.0000     1350.00|     179.0000     1790.00
203-01582 Truck (Dump)                     10.000 HOUR|      95.0000      950.00|      75.0000      750.00|     149.5000     1495.00
203-01594 Combination Loader               10.000 HOUR|     110.6600     1106.60|     145.0000     1450.00|     107.5000     1075.00
203-01622 Sweeping (With Pickup Broo       20.000 HOUR|     150.0000     3000.00|     175.0000     3500.00|     212.5000     4250.00
203-02330 Laborer                          20.000 HOUR|      39.3500      787.00|      40.0000      800.00|      79.0000     1580.00
208-00007 Erosion Log (8 In)              360.000 LF  |       2.9500     1062.00|       5.0000     1800.00|       4.0000     1440.00
208-00045 Conc Washout Str                  2.000 EACH|    1500.0000     3000.00|    1000.0000     2000.00|    1189.5000     2379.00
208-00103 Removal and Disposal of Se       10.000 HOUR|      33.0500      330.50|      50.0000      500.00|     105.0000     1050.00
208-00105 Removal and Disposal of Se       10.000 HOUR|      82.6000      826.00|     110.0000     1100.00|      58.0000      580.00
208-00206 Erosion Control Supervisor       63.000 DAY |     200.0000    12600.00|     250.0000    15750.00|     212.5000    13387.50
210-00500 Reb Port Present Str              1.000 EACH|    2699.0000     2699.00|    2600.0000     2600.00|    2602.5000     2602.50
210-01170 Res Gdrail Ty 7                 630.000 LF  |      18.0000    11340.00|      20.0000    12600.00|       6.0000     3780.00
210-01300 Res Impact Attenuator             1.000 EACH|   13431.0000    13431.00|    1100.0000     1100.00|     745.0000      745.00
210-04020 Modify Inlet                     12.000 EACH|    1500.0000    18000.00|    1500.0000    18000.00|     209.5000     2514.00
304-03005 ABC (CL 3)                      180.000 CY  |      50.0000     9000.00|      40.0000     7200.00|      42.0000     7560.00
403-00720 HMA (Patching) (Asph)           275.000 TON |     249.3500    68571.25|     230.0000    63250.00|     239.0000    65725.00
412-01100 Conc Pvmt (11 In)             26809.000 SY  |      62.8000  1683605.20|      61.0000  1635349.00|      67.7500  1816309.75
518-01001 Br Expan Joint (Asphaultic       72.000 LF  |     145.4000    10468.80|     140.0000    10080.00|     181.5000    13068.00
518-01004 Br Expan Device (0-4 In)         36.000 LF  |     295.2000    10627.20|     230.0000     8280.00|     500.0000    18000.00
518-02030 Polyester Conc End Dam           36.000 CF  |     218.1000     7851.60|     210.0000     7560.00|     210.5000     7578.00
518-03100 Rapid Cure Silicone Jt Sea       36.000 LF  |      24.2500      873.00|      23.0000      828.00|      23.5000      846.00
519-03040 Thin Bonded Overlay (Poly        66.000 CY  |    3139.4000   207200.40|    3500.0000   231000.00|    3027.5000   199815.00
601-03540 Conc CL DT (Deck Topping)       133.000 CY  |     388.0500    51610.65|     185.0000    24605.00|     293.0000    38969.00
614-00012 Sign Panel (CL II)               20.000 SF  |      23.1500      463.00|      23.0000      460.00|      22.5000      450.00
614-01582 Steel Sign Supp (2-1/2 In        12.000 LF  |      44.0500      528.60|      45.0000      540.00|      42.5000      510.00
619-10100 10 In Weld Steel Pipe            45.000 LF  |     600.0000    27000.00|     150.0000     6750.00|      82.0000     3690.00
620-00020 Sanitary Facility                 2.000 EACH|    1000.0000     2000.00|     800.0000     1600.00|     284.0000      568.00
625-00000 Const Surveying                   1.000 L S |   29741.8500    29741.85|   12000.0000    12000.00|   22000.0000    22000.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120202                CONTRACT ID : C18823                       COUNTIES : GARFIELD
     LETTING DATE : 02/02/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) S4792             |(  4 ) 854A              |(  5 ) 692A
                                                      |VILLALOBOS CONCRETE INC. |LAWSON CONSTRUCTION COMPA|NEW DESIGN CONSTRUCTION C
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
626-00000 Mobilization                      1.000 L S |  175000.0000   175000.00|  250000.0000   250000.00|  173000.0000   173000.00
626-01000 Public Info Services              1.000 L S |   10313.8000    10313.80|   11000.0000    11000.00|   11228.0000    11228.00
627-00005 Epoxy Pvmt Mkg                  760.000 GAL |      75.4500    57342.00|      70.0000    53200.00|      69.0000    52440.00
627-00011 Pvmt Mkg Paint (Waterborne      230.000 GAL |      35.8000     8234.00|      34.0000     7820.00|      32.0000     7360.00
627-02010 Preform Plastic Pvmt Mkg (     1195.000 SF  |      12.1000    14459.50|      12.0000    14340.00|      22.5000    26887.50
630-00000 Flagging                       6000.000 HOUR|      25.3500   152100.00|      23.0000   138000.00|      23.3700   140220.00
630-00007 Traf Ctrl Inspection              7.000 DAY |      52.8500      369.95|      55.0000      385.00|      51.0000      357.00
630-00009 Traf Ctrl Vehicle (Truck)         1.000 EACH|    5508.1500     5508.15|    2200.0000     2200.00|    2124.5000     2124.50
630-00012 Traf Ctrl Mgmt                   63.000 DAY |     705.0000    44415.00|     650.0000    40950.00|     680.0000    42840.00
630-80002 Flash Beacon (Solar)             36.000 EACH|     330.4500    11896.20|     320.0000    11520.00|     318.5000    11466.00
630-80338 Barricade (3 M-D) (Temp)         11.000 EACH|     110.1500     1211.65|     105.0000     1155.00|     106.0000     1166.00
630-80341 Const Traf Sign (A)              99.000 EACH|      11.0000     1089.00|      11.0000     1089.00|      10.5000     1039.50
630-80342 Const Traf Sign (B)             151.000 EACH|      11.0000     1661.00|      11.0000     1661.00|      10.5000     1585.50
630-80343 Const Traf Sign (C)              34.000 EACH|      11.0000      374.00|      11.0000      374.00|      10.5000      357.00
630-80344 Const Traf Sign (Spec)          170.000 SF  |      17.6000     2992.00|      17.0000     2890.00|      17.0000     2890.00
630-80358 Flash Arrow Panel (C Ty)          3.000 EACH|    1101.0000     3303.00|    1060.0000     3180.00|    1062.5000     3187.50
630-80359 Port Mesg Panel                 140.000 DAY |      22.0500     3087.00|      30.0000     4200.00|      21.5000     3010.00
630-80360 Drum Channel Dev                322.000 EACH|      11.0000     3542.00|      12.0000     3864.00|      10.5000     3381.00
630-80363 Drum Channel Dev (Light) (       10.000 EACH|      16.5000      165.00|      16.5000      165.00|      16.0000      160.00
630-80364 Drum Channel Dev (Light) (       10.000 EACH|      16.5000      165.00|      16.5000      165.00|      16.0000      160.00
630-80380 Traffic Cone                    100.000 EACH|       2.2000      220.00|       5.0000      500.00|       2.0000      200.00
630-80390 Channel Dev (Spec)              137.000 EACH|      16.5000     2260.50|      16.0000     2192.00|      16.0000     2192.00
630-85006 Impact Atten (Sand Fill) (        4.000 EACH|    1652.3500     6609.40|    1600.0000     6400.00|    1600.0000     6400.00
630-85040 Impact Atten (T-M-A) (Temp        1.000 EACH|    9473.3500     9473.35|   10000.0000    10000.00|    9136.0000     9136.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,962,000.75|       $     2,927,022.60|       $     3,008,908.15
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS  (section A)                          |       $     2,962,000.75|       $     2,927,022.60|       $     3,008,908.15
====================================================================================================================================
COST PLUS TIME TOTALS  (section A + section B)        |       $     3,346,000.75|       $     3,347,022.60|       $     3,428,908.15
====================================================================================================================================



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/02/12
                                                                                                                   PAGE : 002 -6
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120202                CONTRACT ID : C18823                       COUNTIES : GARFIELD
     LETTING DATE : 02/02/12                REGION      : 3
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  6 ) 065A              |
                                                      |CONCRETE WORKS OF COLORAD|
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
SECTION 0001   ROADWAY                                |                         |
                                                      |                         |
202-00240 Rem Asphalt Mat (Planing)     30909.000 SY  |       4.2000   129817.80|
202-00250 Rem Pavement Marking          24121.000 SF  |       1.9000    45829.90|
202-00450 Rem Port Present Str (1)         43.000 SY  |     145.0000     6235.00|
202-00453 Rem Port Present Str (2)         26.000 SY  |     196.0000     5096.00|
202-00460 Rem Port Present Str (3)         18.000 SY  |     551.0000     9918.00|
202-00504 Rem Exp Device                  142.000 LF  |      87.0000    12354.00|
202-00895 Rem of Impact Attenuator          1.000 EACH|     582.0000      582.00|
202-01170 Rem Gdrail Ty 7                 630.000 LF  |       6.6500     4189.50|
203-00000 Uncl Excav                     3243.000 CY  |      18.0000    58374.00|
203-00100 Muck Excav                      180.000 CY  |      21.0000     3780.00|
203-01140 Rolling                           5.000 HOUR|      98.0000      490.00|
203-01500 Blading                          10.000 HOUR|     146.0000     1460.00|
203-01582 Truck (Dump)                     10.000 HOUR|     121.0000     1210.00|
203-01594 Combination Loader               10.000 HOUR|      84.5000      845.00|
203-01622 Sweeping (With Pickup Broo       20.000 HOUR|     131.0000     2620.00|
203-02330 Laborer                          20.000 HOUR|      30.5000      610.00|
208-00007 Erosion Log (8 In)              360.000 LF  |       4.4500     1602.00|
208-00045 Conc Washout Str                  2.000 EACH|    1180.0000     2360.00|
208-00103 Removal and Disposal of Se       10.000 HOUR|      30.5000      305.00|
208-00105 Removal and Disposal of Se       10.000 HOUR|      84.5000      845.00|
208-00206 Erosion Control Supervisor       63.000 DAY |     154.0000     9702.00|
210-00500 Reb Port Present Str              1.000 EACH|    2570.0000     2570.00|
210-01170 Res Gdrail Ty 7                 630.000 LF  |       6.6500     4189.50|
210-01300 Res Impact Attenuator             1.000 EACH|    1050.0000     1050.00|
210-04020 Modify Inlet                     12.000 EACH|    2170.0000    26040.00|
304-03005 ABC (CL 3)                      180.000 CY  |      54.0000     9720.00|
403-00720 HMA (Patching) (Asph)           275.000 TON |     236.0000    64900.00|
412-01100 Conc Pvmt (11 In)             26809.000 SY  |      79.0000  2117911.00|
518-01001 Br Expan Joint (Asphaultic       72.000 LF  |     139.0000    10008.00|
518-01004 Br Expan Device (0-4 In)         36.000 LF  |     281.0000    10116.00|
518-02030 Polyester Conc End Dam           36.000 CF  |     208.0000     7488.00|
518-03100 Rapid Cure Silicone Jt Sea       36.000 LF  |      23.0000      828.00|
519-03040 Thin Bonded Overlay (Poly        66.000 CY  |    3200.0000   211200.00|
601-03540 Conc CL DT (Deck Topping)       133.000 CY  |     335.0000    44555.00|
614-00012 Sign Panel (CL II)               20.000 SF  |      22.0000      440.00|
614-01582 Steel Sign Supp (2-1/2 In        12.000 LF  |      42.0000      504.00|
619-10100 10 In Weld Steel Pipe            45.000 LF  |      95.0000     4275.00|
620-00020 Sanitary Facility                 2.000 EACH|     779.0000     1558.00|
625-00000 Const Surveying                   1.000 L S |   22100.0000    22100.00|



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/02/12
                                                                                                                   PAGE : 002 -7
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120202                CONTRACT ID : C18823                       COUNTIES : GARFIELD
     LETTING DATE : 02/02/12                REGION      : 3
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  6 ) 065A              |
                                                      |CONCRETE WORKS OF COLORAD|
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
626-00000 Mobilization                      1.000 L S |  344000.0000   344000.00|
626-01000 Public Info Services              1.000 L S |   15800.0000    15800.00|
627-00005 Epoxy Pvmt Mkg                  760.000 GAL |      70.5000    53580.00|
627-00011 Pvmt Mkg Paint (Waterborne      230.000 GAL |      32.5000     7475.00|
627-02010 Preform Plastic Pvmt Mkg (     1195.000 SF  |      22.5000    26887.50|
630-00000 Flagging                       6000.000 HOUR|      23.0000   138000.00|
630-00007 Traf Ctrl Inspection              7.000 DAY |      50.5000      353.50|
630-00009 Traf Ctrl Vehicle (Truck)         1.000 EACH|    2100.0000     2100.00|
630-00012 Traf Ctrl Mgmt                   63.000 DAY |     672.0000    42336.00|
630-80002 Flash Beacon (Solar)             36.000 EACH|     315.0000    11340.00|
630-80338 Barricade (3 M-D) (Temp)         11.000 EACH|     105.0000     1155.00|
630-80341 Const Traf Sign (A)              99.000 EACH|      10.5000     1039.50|
630-80342 Const Traf Sign (B)             151.000 EACH|      10.5000     1585.50|
630-80343 Const Traf Sign (C)              34.000 EACH|      10.5000      357.00|
630-80344 Const Traf Sign (Spec)          170.000 SF  |      17.0000     2890.00|
630-80358 Flash Arrow Panel (C Ty)          3.000 EACH|    1050.0000     3150.00|
630-80359 Port Mesg Panel                 140.000 DAY |      21.0000     2940.00|
630-80360 Drum Channel Dev                322.000 EACH|      10.5000     3381.00|
630-80363 Drum Channel Dev (Light) (       10.000 EACH|      16.0000      160.00|
630-80364 Drum Channel Dev (Light) (       10.000 EACH|      16.0000      160.00|
630-80380 Traffic Cone                    100.000 EACH|       2.1000      210.00|
630-80390 Channel Dev (Spec)              137.000 EACH|      16.0000     2192.00|
630-85006 Impact Atten (Sand Fill) (        4.000 EACH|    1580.0000     6320.00|
630-85040 Impact Atten (T-M-A) (Temp        1.000 EACH|    9030.0000     9030.00|
                                                      |                         |
SECTION TOTALS                                        |       $     3,514,119.70|
------------------------------------------------------+-------------------------+
CONTRACT TOTALS  (section A)                          |       $     3,514,119.70|
=================================================================================
COST PLUS TIME TOTALS  (section A + section B)        |       $     3,934,119.70|
=================================================================================


